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FIRST AMENDMENT  
TO  

SOUTH WATERFRONT CENTRAL DISTRICT PROJECT  
DEVELOPMENT AGREEMENT 

 
Dated _________, 2004 

 

AMONG: PORTLAND DEVELOPMENT COMMISSION, 
in its capacity as the urban renewal agency and as 
agent for:  Portland Office of Transportation, 
Bureau of Environmental Services, 
Office of Management and Finance, 
and Portland Parks and Recreation (“PDC”) 

               : OREGON HEALTH & SCIENCE UNIVERSITY, 
a public corporation of the State of Oregon (“OHSU”) 

               : RIVER CAMPUS INVESTORS, LLC, 
an Oregon limited liability company (“RCI”) 

               : NORTH MACADAM INVESTORS, LLC, 
an Oregon limited liability company (“NMI”) 

AND      : BLOCK 39, LLC, (Block 39)                                                  (“Block 39”) 
an Oregon limited liability company 

 

RECITALS 

A. On behalf of the City of Portland, the Portland Development Commission 

(“PDC”) negotiated the South Waterfront Central District Project Development Agreement 

(“DA”) with OHSU, RCI, NMI and Block 39.  The DA provides, among other things, for 

development of improvements in a certain project area subject to the South Waterfront Plan of 

the City of Portland.  The DA will facilitate development of the project area described therein as 

a mixed-use neighborhood, including commercial, retail, institutional and housing uses.   

B. The DA was authorized by PDC on August 14, 2003 and approved by the 

Portland City Council on August 15, 2003 and was signed by all parties on August 22, 2003.  
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C. The DA provides for construction of the Phase 1 Street Improvement 

Project (“SIP”), consisting of the design, permitting and construction of certain public street 

improvements and utilities in the Project area. 

D. Pursuant to the DA, PDC was responsible for causing the construction of 

and paying for the SIP for the north/south streets and RCI and NMI were responsible for causing 

the construction of and paying for the SIP for the east/west streets.   

E. The Parties now find that the allocation of responsibilities to construct and 

pay for portions of the SIP in the DA are not advisable and desire to among other changes, 

modify the construction and funding obligations of PDC, NMI and RCI with respect to the SIP, 

without modifying the total amounts of financial commitments for such construction by any of 

such parties.   

F.    PDC assigned its rights and obligations under the DA in regard to the SIP 

to PDOT.   NMI and RCI have agreed that Williams and Dame Development, Inc., an Oregon 

corporation (“WDD”), will manage their construction responsibilities under the DA for the SIP.   

G. The Parties now desire to amend the DA in order to revise the allocation 

of responsibilities for the SIP and to make such other changes as are required to conform the DA 

to these revisions.    PDOT has consented to this First Amendment by separate agreement. 

AGREEMENT 

Now, therefore, in consideration of the mutual benefits to be realized by the 

following amendments to the DA, The following sections and subsections of the DA shall be 

modified as shown below.   Double-underlining indicates added language; stricken words are 

deleted. Unless otherwise defined herein, capitalized terms in this Agreement have the meanings 

set forth in the DA. 
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Section 1.  REVISED SECTION 2.2.1 

2.2.1 Phase 1 Street Improvement Project 

 The Phase 1 Street Improvement Project is the design, permitting and 

construction of public street improvements within portions of the Project Area, except for (i) that 

portion of SW Gibbs Street to be improved as part of the Tram project, (ii) SW Bond Avenue, 

from SW Lane Street to SW Bancroft Street, and (iii) SW Moody Avenue north of SW Gibbs 

Street.  The Phase 1 Street Improvement Project is described in Exhibit D-1.  The Phase 1 Street 

Improvement Project includes the installation of City standard water mains, storm sewer mains 

and sanitary sewer mains in the streets to be constructed, construction of utility lines as necessary 

to provide utility services to Blocks 25, 27 and 30, and construction of the street improvements 

in accordance with the South Waterfront District Street Plan and Standards (defined in Section 

5.2.7).  The Phase 1 Street Improvement Project also includes the installation of City standard 

utilities in SW Gibbs Street.  The Phase 1 Street Improvement Project will be constructed in 

accordance with:  the South Waterfront District Street Plan and Standards, the Street 

Improvement Phasing Plan attached as Exhibit E, the Infrastructure Coordination Plan attached 

as Exhibit F (or as the Parties may otherwise agree with respect to coordinating construction), 

and the Phase 1 Street Improvement Project Agreement to be executed between PDOT, as 

assignee of PDC pursuant to the IGA between PDOT and PDC dated August 12, 2003, and 

Williams and Dame Development, Inc., an Oregon corporation, as contract manager of the 

obligations of NMI, RCI and Block 39 for the Phase 1 Street Improvement ProjectNMI and RCI.  

In the case of a conflict, the terms and conditions of the following documents will be enforced in 

the following priority:  first, the South Waterfront District Street Plan and Standards; second, this 

Agreement and its Exhibits, as amended; and, third, the Phase 1 Street Improvement Project 

Agreement. The Phase 1 Street Improvement Project consists of two elements, Phase 1A and 

Phase 1B, as shown on attached Exhibit E.  The Phase 1 Street Improvement Project also 

includes remediating any sub-surface environmental contamination within the rights-of-way as 
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shown on Exhibit D-1.  The cost of such remediation work is included as part of the Project costs 

set forth in the Funding and Financing Plan (defined in Section 3), except for remediation 

necessary within existing City-owned rights-of-way which shall be paid by PDC provided that 

PDC may seek recovery of such costs from potentially responsible parties. 

SECTION 2.  REVISED SECTION 5.2.10 

5.2.10 Public Bidding Exemption 

 The applicable contract review board shall have given Final Approval to an exemption 

from public bidding, pursuant to ORS 279.015, for the engineering, design and construction of 

the Phase 1 Street Improvement Project. The applicable contract review board shall have given 

Final Approval of an alternative public bidding process pursuant to ORS 279.015 for 

construction of the Tram.  The Parties benefited by this Basic Contingency are PDC, RCI, NMI 

and OHSU. 

**** 

SECTION 3 REVISED SECTION 5.6 

5.6 Completion of Phase 1 Street Improvement Project 

In the event of a termination of this Agreement pursuant to Section 5.5, the Parties 

agree to complete the Phase 1 Street Improvement Project depicted in Exhibit D-1 (except for the 

improvement of Moody Avenue) and agree to execute, deliver and perform their respective 

applicable obligations under athe Phase 1 Street Improvement Project Funding Agreement dated 

February ___, 2004 to be negotiated and executed by the parties thereto by September 17, 2003.  

The Phase 1 Street Improvement Project Funding Agreement will provide, among other things, 

that PDOT’s obligation to fund the north/south streets complete the Public Street Obligations 

(defined in Section 6.1.2.1) within the RCI Land will be conditioned on the commencement of 

construction of one Building on a Block within the RCI Land, and that PDOT’s obligation to 

fund the north/south streets complete the Public Street Obligations within the NMI Land will be 
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conditioned on the commencement of construction of one Building on a Block within the NMI 

Land, provided however, that if either of NMI or RCI has not commenced construction of a 

Building on its land within one (1) year of the date of termination of this Agreement pursuant to 

Section 5.5, PDC shall not be obligated to fund the north-south streets Public Street Obligations 

unless funds remain available in PDC’s sole discretion.  If either NMI or RCI commences 

construction of a Building on its land within one (1) year of the date of termination of this 

Agreement pursuant to Section 5.5, but the other of NMI or RCI has not commenced a Building 

on its land within one (1) year after the substantial completion of the first Building built on the 

other Party’s land, then PDC shall not be obligated to fund the north-south streets Public Street 

Obligations that are necessary in order for the second partyParty to proceed with development 

unless funds remain available in PDC’s sole discretion.  NMI will be liable for Gap Payments 

pursuant to Section 18.2.2.3 after a termination of this Agreement pursuant to Section 5.5.  In 

addition, NMI and RCI agree to perform their obligations under Section 6.5.4 to dedicate their 

respective Greenway Parcels, when and as required by Section 6.5.4.  If this Agreement is 

terminated pursuant to Section 5.5, the Parties acknowledge that, due to the range of complex 

issues that will result from such a termination, the negotiation of a new and separate 

development agreement, taking into consideration the changed circumstances, would be the most 

desirable approach for coordination of future public and private investment in the Project Area. 

 
SECTION 4 REVISED SECTION 5.2.20 
  
  5.2.20 Phase 1 Street Improvement Project Funding Agreement 
 

 PDOT, NMI, and RCI and Block 39 shall, not later than September 17, 2003, have 

executed a Street Improvement Project Funding Agreement describing the allocation among such 

parties of all design and construction costs of have executed the Phase 1 Street Improvement 

Project, and the manner in which such parties’ respective obligations for construction of such 

project will be coordinated Agreement, and PDC, NMI and RCI shall have executed the Soft 
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Cost Allocation Agreement dated February ___, 2004.   PDC, NMI, RCI and Block, 39 are 

benefited by this Basic Contingency. 

 
SECTION 5 REVISED SECTION 6.1 
 

6.1 Phase 1 Street Improvement Project 

6.1.1 Use of Existing Rights-of-Way 

 Some of the new streets within the Project will be built on existing rights-

of-way owned by the City.  The Phase 1 Street Improvement Project includes demolition of the 

existing improvements within such rights-of-way, the remediation of any subsurface 

environmental contamination subject to Section 2.2.1, and construction of the Phase 1 Street 

Improvement Project, pursuant to City permits. 

6.1.2 Construction 

The Phase 1 Street Improvement Project area is as shown on attached Exhibits D-

1 and E.   

 6.1.2.1 PDOT shall be responsible for paying for and causing the 

construction of the following elements in the public rights of way in the Phase 1 Street 

Improvement Project (“Public Street Obligations”): 

a. Aggregate base and asphalt surfacing; 
b. Construction of concrete intersections; 
c. Construction of permanent concrete curb; 
d. e. Construction of stormwater inlets and leads; 
e. f. Construction of temporary asphalt sidewalks; 
f. g. Construction of temporary asphalt driveway connections; 
g. h. Construction of street light conduit and wire, excluding bases, poles and 

luminaires; 
h. i. Construction of temporary street lighting; and 
i. j. Construction of joint use trench, conduit and vaults for use by private 

utilities.  
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6.1.2.2 RCI and NMI shall be responsible for paying for and causing the 
construction of the following elements of the Phase 1 Street Improvement Project (“Private 
Street Obligations”): 
 

a. Demolition of existing streets; 
b. Placement and compaction of fill material to raise the elevation of the 

subject  roadways; 
c. Installation of public waterline, sanitary and storm sewer lines, and all 

necessary facilities including manholes, vaults, and fire hydrants; 
d. Construction of private streets abutting Block 27..   

 
6.1.2.3 RCI shall be responsible for paying for and causing the construction of the 

Phase 1 Street Improvement Project’s elements that are within the RCI Land, and NMI shall be 
responsible for constructing the Phase 1 Street Improvement Project’s elements that are within 
the NMI Land, all as shown on attached Exhibits D-1 and E.   

 

6.1.3 Funding 

 The sources of funding for the Phase 1 Street Improvement Project are set 

forth in the Funding and Financing Plan.  These funding obligations of the Parties will be paid 

pursuant to the Phase 1 Street Improvement Project Agreement.   

6.1.4 Construction of City’s Portion of StreetsSchedule 

 PDC shall seek approval by the City Council of a public bidding 

exemption pursuant to Section 5.2.10.  PDOT shall construct or cause the construction of 

PDOT’s portion of the Phase 1 Street Improvement Project in accordance with the Schedule. 

 PDOT agrees to cause the Public Street Obligations to be constructed and 

completed in accordance with the Phase 1 Street Improvement Project Agreement and Exhibit J 

so as to meet the construction schedule for affected Buildings.  NMI and RCI agree to cause the 

Private Street Obligations to be constructed and completed in accordance with the Phase 1 Street 

Improvement Project Agreement and Exhibit J so as to meet the construction schedule for 

affected Buildings. 
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6.1.5 Permits; Bonds; PDOT Coordination and Review 

 The Phase 1 Street Improvement Project Agreement will identify which 

Parties are responsible for identifying and obtaining permits for the respective Parties’ 

obligations for completion of the Phase 1 Street Improvement Project. RCI and NMI will provide 

the City with bonds in compliance with federal, state and local laws to assure the completion of 

the Private Street Obligations.  Prior to submission of the applications by NMI or RCI for street 

construction permits, PDC shall cause the PDOT Project Manager to review and determine that 

the application conforms to the South Waterfront District Street Standards and the conditions of 

this Agreement.  In addition, PDC will cause the PDOT Project Manager to coordinate his 

review with any other affected Bureaus to expedite permit approval.  

6.1.6 Dedication of Streets 

6.1.6.1 Each of NMI, RCI, Block 39 and OHSU will dedicate their 

owned portions of the rights-of-way in the Project Area as shown in the Phase 1 Street 

Improvement Project or as specified in the applicable final subdivision plat.  The dedications will 

be made in time to allow the Phase 1 Street Improvement Project to proceed as Scheduled.  

These dedications may occur prior to or upon the recording of the final plat for the RCI Land and 

the NMI Land, respectively. 

6.1.6.2 The dedications will be made as to the rights-of-way that each 

own, by means of deeding the streets to the City using the form of deed attached as Exhibit P.  

Until the rights-of-way are dedicated to the City, the owners of such rights-of-way will be 

responsible for maintaining the rights-of-way at their own expense. 

6.1.6.3 If the final subdivision plat has not been recorded, NMI agrees 

to dedicate those easements in accordance with the applicable unrecorded final subdivision plat, 

for any storm sewer lines that are not within rights-of-way, in a timely manner so as to allow the 

Scheduled construction of those storm sewer lines. 
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6.1.7 Sidewalk Improvements 

 The Phase 1 Street Improvement Project does not include construction of 

permanent sidewalks, street trees and tree vaults, street lights and street furniture (“Sidewalk 

Improvements”) which will be constructed by the owner of the Block when a Building is built on 

a Block.  NMI, RCI, OHSU and Block 39 shall be responsible for the cost of constructing the 

Sidewalk Improvements that run east/west adjacent to their respective properties, and PDC shall 

be responsible for the cost of constructing Sidewalk Improvements that run north/south.  

Sidewalk Improvements do not include costs associated with private underground structures such 

as basement vaults, parking garages or private utility corridors or extra costs for Sidewalk 

Improvements because they are above private underground structures and are not part of the 

Phase 1 Street Improvement Project.  Upon completion of Sidewalk Improvements on all sides 

of a block, PDC shall reimburse NMI, RCI, OHSU or Block 39 on their respective Blocks for 

those Sidewalk Improvements for the north/south faces of each Block for the reasonable actual 

cost of constructing Sidewalk Improvements for the north/south faces of each Block.  PDC shall 

be obligated to pay this amount within thirty (30) days of receipt of documentation establishing 

the reasonable actual cost of this work, certified as being accurate by NMI, RCI, OHSU or Block 

39 on their respective Blocks and by the contractor(s) that performed such work.  

6.1.8 Remedies for Failure to Commence or Complete Street Improvement 

Project 

 If NMI or RCI does not undertake or complete the Private Street 

Obligations as required by this Agreement, and an uncured event of default by NMI or RCI 

exists pursuant to Section 17, then PDC may complete the work, and in such event, each of the 

Parties will be required to dedicate the required right-of-way for such streets which are adjacent 

to their respective properties, shall dedicate the utility easements shown in the Phase 1 Street 

Improvement Project and shall each pay their respective shares of the cost of PDC performing 
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the Private Street Obligations as allocated under paragraph 6.1.2.. Each of NMI and RCI will 

have posted a bond for Private Street Obligations, and PDC may not recover an amount from 

NMI or RCI pursuant to this Section 6.1.8 to the extent that that amount was paid by the bonding 

company to complete NMI’s or RCI’s share of the Private Street Obligations.  In addition, PDC 

shall be entitled to all other remedies set forth in this Agreement on account of an uncured event 

of default pursuant to this Agreement.  In addition to the cash payment obligation, the Parties and 

their respective properties shall remain obligated to make the LID payments for the LIDs 

referred to in Section 5.2.5. 

6.1.9 Project Contingencies to the Phase 1 Street Improvement Project 

 The Parties shall not be obligated to perform their respective obligations 

with respect to the Phase 1 Street Improvement Project unless and until the following Project 

Contingencies are satisfied: 

6.1.9.1 The final subdivision plat for the RCI Land and the easements 

referred to in Section 6.1.6.4 shall have been recorded;  

6.1.9.2 Funding is available for the Phase I Street Improvement Project; 

6.1.9.3 All permits necessary to authorize construction of the Phase 1 

Street Improvement Project have been issued by the City; 

6.1.9.4 The City shall not have adopted an ordinance, regulation, rule or 

requirement, after the Basic Contingencies were satisfied or waived but before the Project 

Contingencies in Sections 6.1.9.1 through 6.1.9.3 are satisfied or waived, other than City-wide 

changes in tax abatement programs or system development charges, that would materially and 

adversely affect the Phase 1 Street Improvement Project. 
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The Phase 1A Street Improvement Project shall commence when Scheduled upon the satisfaction 

or waiver of the above Project Contingencies so as to meet the Scheduled Late Completion Date.  

The Phase 1B Street Improvement Project shall commence when Scheduled, subject to the prior 

satisfaction or waiver of the above Project Contingencies and the following additional Project 

Contingencies:  the commencement of construction of a Building upon any of:  Block 34, 35, 37, 

38 or 39; and the Final Approval of the final subdivision plat for the NMI Land. 

SECTION 6 REVISED SECTION 9.11 

9.11    Special Contracting Requirements 

9.11.1 PDC Minority Business Enterprises, Women Business Enterprises, and 
Emerging Small Businesses Regulations 

  PDC has a strong interest in ensuring that PDC participation in 

development activities provides employment opportunities for minorities, women, and emerging 

small business firms in order to promote economic growth, increase capacity and expand market 

competition.  Therefore, NMI, RCI and OHSU will make good faith efforts to contract with 

minorities, women and emerging small business firms for work to be performed by a 

subcontractor in compliance with PDC’s Emerging Small Business Opportunity Program that 

promotes the participation of Emerging Small Businesses (ESB), Minority Business Enterprises 

(MBE) and Women Business Enterprises (WBE) in connection with PDC projects (collectively, 

“ESBs”) as described in Attachment B of the Fair Contracting Guideline Index. The Fair 

Contracting Guideline Index is attached to this Agreement as Exhibit S.  NMI, RCI and OHSU 

agree to attach Attachment B to all agreements with a general contractor for their Contingent 

Projects and to abide by its provisions.  For the purpose of this Section 9.11.1 and the ESB 

Opportunity Program, the twenty percent (20%) goal for M/W/ESB participation in Attachment 

B is to be applied to the construction costs of each Contingent Project.  PDC will provide 

technical assistance to NMI and RCI in the implementation of the ESB Opportunity Program for 

the Project.  The provisions of this subsection apply to all Contingent Projects in the Project 
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Area, except the Phase 1Public Street Improvement ProjectObligations which will comply with 

the PDOT regulations required by the public bidding exemption referred to in Section 5.2.10 

City of Portland policies. 

 
9.11.3 EEO Certification 

 NMI, RCI and OHSU shall follow PDC’s EEO Certification Program in 

effect at the Effective Date described in Attachment C of the Fair Contracting Guideline Index 

(Exhibit S), and made a part hereof, by requiring its contractors and subcontractors to comply 

with such Program.  The provisions of this Section 9.11.3 apply to all Contingent Projects in the 

Project Area except the Phase 1 Street Improvement Project, which will comply with any PDOT 

regulations required by the public bidding exemption referred to in Section 5.2.10. 

 
 
**** 
SECTION 7 REVISIONS TO EXHIBIT C - GLOSSARY 
 
Add the following terms to Exhibit C – Glossary of Defined Terms: 
 
“Phase 1 Street Improvement Project Agreement” means an agreement dated ________, 2004, 
between PDOT, as assignee of PDC pursuant to the IGA between PDOT and PDC dated August 
12, 2003, and NMI and RCI, which describes the responsibilities of the parties thereto for 
construction and funding of the Phase 1 Street Improvement Project. 
 
“Private Street Obligations” means the elements of the Phase 1 Street Improvement Project 
which RCI and NMI will pay for, and cause the construction of, pursuant to the Phase 1 Street 
Improvement Project Agreement. 
 
“Public Street Obligations” means the elements of the Phase 1 Street Improvement Project which 
PDC will pay for, and cause the construction of, pursuant to the Phase 1 Street Improvement 
Project Agreement. 
 
Delete the following term from Exhibit C – Glossary of Defined Terms: 
 
“Street Improvement Project Funding Agreement.” 
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SECTION 8 REVISED EXHIBITS 
 

The following Exhibits have been revised and the revised Exhibits are attached to 

this First Amendment:  Exhibits D-1, E and I (Table I-1 and Table I-2). 

SECTION 9 GENERAL PROVISIONS 
 

9.1 Effective Date 

 This First Amendment is effective on the date first set forth above. 

9.2 Complete Agreement 

 This First Amendment is the complete agreement among the parties with 

respect to the subject covered by this First Amendment and it supersedes any prior oral 

agreements on the same subjects. 

9.3 Effect on DA 

 Except as amended by this First Amendment, the DA remains in full force 

and effect. 

IN WITNESS WHEREOF, the parties have entered into this First Amendment. 

PDC: PORTLAND DEVELOPMENT COMMISSION 
 
 
By:   
Its:   

 
 Approved as to form: 

 
Office of General Counsel 
 
 
By:   
Its:   
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OHSU: OREGON HEALTH AND SCIENCE 

UNIVERSITY, a public corporation of the State of 
Oregon 
 
 
By:   
Its:   

 
 

Exhibits to be revised: 
RCI: RIVER CAMPUS INVESTORS LLC, an Oregon 

limited liability company 
 
By:   Williams & Dame Development, Inc., an 
             Oregon corporation, as Manager 
 
 
 By:  
 Its:  

 
NMI: NORTH MACADAM INVESTORS LLC, an 

Oregon limited liability company 
 
By:   Williams & Dame Development, Inc., an 
             Oregon corporation, as Manager 
 
 
 By:  
 Its:  

 
 
BLOCK 39: BLOCK 39 LLC, an Oregon limited liability 

company 
 
By:   Williams & Dame Development, Inc., an 
             Oregon corporation, as Manager 
 
 
 By:  
 Its:  

 
  

 





South Waterfront Central District Project Development Agreement Table I-1 Public Project Sources Uses Schedule
(DA Amendment 1)

Amendment 1 revisions in italics 

PUBLIC PROJECTS

 Cost Estimate 
Tax Increment 
Financing1 

City System 
Development 
Charges2

Land Sales and 
Loans 3 

City Other Non-
TIF4 Federal-Misc5 Federal - MTIP 6

State/ 
Regional 
Grants7

SUBTOTAL 
PUBLIC

Local 
Improvement 
District8

North 
Macadam 
Investors

Oregon Health & 
Science 
University13

SUBTOTAL 
PRIVATE TOTAL

TIER 1
STREETCAR (PSU to RiverPlace) 15,100,000                               -                         -             7,713,000         3,600,000           787,000                       -                       -          12,100,000          3,000,000                     -                           -             3,000,000          15,100,000 
STREETCAR (RiverPlace to Gibbs - PDOT est.) 15,800,000                  3,780,000                       -                         -                        -                       -           10,000,000                     -          13,780,000          2,020,000                     -                           -             2,020,000          15,800,000 
HARRISON ST (for Streetcar Extension PSU to RiverPlace) 3,100,000                    1,733,000                       -             1,367,000                      -                       -                         -                       -            3,100,000                       -                       -                           -                          -              3,100,000 
MOODY AVE (for Streetcar Sheridan to Gibbs) 3,292,000                    3,292,000                       -                         -                        -                       -                         -                       -            3,292,000                       -                       -                           -                          -              3,292,000 
TRAM 15,500,000                  2,000,000                       -                         -                        -                       -                         -                       -            2,000,000          9,500,000                     -              4,000,000         13,500,000          15,500,000 
NEIGHBORHOOD IMPROVEMENTS 2,000,000                    2,000,000                       -                         -                        -                       -                         -                       -            2,000,000                       -                       -                           -                          -              2,000,000 
Subtotal Transit & Related Street Improvements 54,792,000               12,805,000                      -            9,080,000         3,600,000          787,000        10,000,000                    -         36,272,000       14,520,000                    -              4,000,000         18,520,000          54,792,000 

PHASE I STREET IMP'T PROJECT- Public Street Obligations 6,244,000                  2,742,000        3,502,000                      -                        -                     -                        -                     -           6,244,000                      -                              -             6,244,000 
PHASE I STREET IMP'T PROJECT- Private Street Obligations 8,700,000                  5,655,000           3,045,000          8,700,000           8,700,000 
MACADAM-Bancroft & Curry Intersections 9 2,500,000                                 -                         -                         -                        -                       -                         -                       -                         -            2,500,000                     -                           -             2,500,000            2,500,000 
MACADAM AVE- other improvements (prelim est.)  9 5,800,000                                 -                         -                         -                        -                       -                         -          5,800,000          5,800,000                       -                       -                           -                          -              5,800,000 
BOND - Lane to Bancroft 2,129,000                       849,000          1,280,000                       -                        -                       -                         -                       -            2,129,000                       -                       -                           -                          -              2,129,000 
BIOSWALE/STORMWATER OVERFLOW 339,342                            63,315                       -                         -                        -                       -                         -                       -                 63,315                       -              276,027                         -                276,027               339,342 
STORM/SANITARY14 350,000                      350,000                          -                       -               350,000                       -                       -                           -                          -                 350,000 
Subtotal Infrastructure Improvements 26,062,342                 4,004,315         4,782,000                      -                        -                      -                        -         5,800,000       14,586,315         2,500,000        5,931,027            3,045,000         11,476,027          26,062,342 

OHSU Commercializable Research Space 5,000,000                    5,000,000                       -                         -                        -                       -                         -                       -            5,000,000                       -                       -                           -                          -              5,000,000 
PARKS / GREENWAY (initial imps) 1,031,000                                 -                         -                         -                        -                       -                         -                       -                         -                         -              519,000               512,000           1,031,000            1,031,000 
NEIGHBORHOOD PARK - Acquisition/Initial Improvements10 6,000,000                                 -            1,800,000           1,000,000         3,200,000          6,000,000 $                   -   $                 -    $                     -    $                    -              6,000,000 
AFFORDABLE HOUSING11 10,000,000                  3,000,000                       -                         -                        -          7,000,000                       -                       -          10,000,000                       -                       -                           -                          -            10,000,000 

Subtotal Other Public Projects 22,031,000                 8,000,000         1,800,000              1,000,000         3,200,000       7,000,000                      -                      -         21,000,000                      -             519,000               512,000           1,031,000          22,031,000 

TIER 1 Total  102,885,342$     $    24,809,315 $      6,582,000 $     10,080,000  $     6,800,000 $    7,787,000 $     10,000,000 $    5,800,000 $    71,858,315 $    17,020,000 $     6,450,027  $        7,557,000  $     31,027,027  $    102,885,342 
  

TIER 2 - Phase 1 (as funding allows) 12       

GREENWAY IMPROVEMENTS (partial completion) 2,000,000                                -                        -                        -                        -                      -                        -                      -                        -                        -                      -                           -                          -                           -   
FINAL NEIGHBORHOOD PARK IMPROVEMENTS 2,000,000                                -                        -                        -                        -                      -                        -                      -                        -                        -                      -                           -                          -   
STRATEGIC PROPERTY ACQUISITION 2,000,000                                -                        -                        -                        -                      -                        -                      -                        -                        -                      -                           -                          -                           -   
ADDITIONAL NEIGHBORHOOD IMPROVEMENTS 3,000,000                                -                        -                        -                        -                      -                        -                      -                        -                        -                      -                           -                          -                           -   
AFFORDABLE HOUSING #2 10,000,000                              -                        -                        -                        -                      -                        -                      -                        -                        -                      -                           -                          -                           -   

     
TIER 2 Total 19,000,000$       -$                  -$                  -$                  -$                 -$               -$                  -$               -$                  -$                  -$                -$                   -$                  -$                   

14 Cost includes Thomas Street Pump Station Upgrade. All other Storm/Sanitary Improvements included in Street Improvement Project Public Street Obligations total. 

PROJECTED PUBLIC FUNDING SOURCES PROJECTED PRIVATE FUNDING SOURCES

1 Reflects TIF needed to finance projects.  Assumes $22.3 million available for capital projects through FY 2007-2008; balance to be advanced from future year TIF if needed.
General Assumptions: TIF available for Capital Projects is calculated based on projected NMI/OHSU development program; street and utility estimates/timing are based on September 2002 Otak estimates. Capital costs only.

12 See DA Section 3.
13 OHSU tram funding totals $9 million, including $5 million OHSU-only Marquam Hill local improvement district.

3 Estimated sale/loan proceeds: For Streetcar Riverplace to Gibbs - $2.463 million PDOT land sale; $5,250,000 PDC land sale/loan proceeds from parcels 3 & 8; $1.367 million from parcel 1 sale. For Neighborhood Park - est. $1 miillion from Parcel J sale.

5  $787,000 from FY03 HUD earmark, $7,000,000 Affordable Housing to be determined
6  Contingent on MTIP award/Trimet South Corridor funding exhange

10  See DA Section 6.4 .

9  See DA Section 3.  Macadam Avenue cost estimate and LID allocation to be determined through ongoing design process.  

7  Includes $5.8 million of a potential state grant of $8.3 million for Macadam Avenue improvements; see DA Section 3.

2 PDOT: $4,782,000; Parks: $1,800,000 (estimate)

4  Rolling stock valued at $3.6 million.  Neighborhood Park funding to be determined.

8  Proposed LIDs.  Subject to City Council approval. Tram includes $4.5 million South Waterfront LID and $5 million Marquam Hill OHSU LID.  See note 13. 

11 See DA Sections 3 and 10.
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South Waterfront Central District Project Development Agreement Table I-2 - Public Projects Cash Flow Schedule
(DA Amendment 1)

Amendment 1 revisions in italics

Summary of Projects 
FY02/03 & 

Prior FY03/04 Fcst FY04/05 Fcst FY05/06 Fcst FY06/07 Fcst FY07/08 Fcst Total

Project by Source
Streetcar (PSU to RiverPlace)

Total Project Costs 4,487,750 10,612,250 15,100,000

Tax Increment Financing
City SDCs
Land Sales/Loans 640,750 7,072,250 7,713,000
Other City Non-TIF 3,600,000 3,600,000
Federal 247,000 540,000 787,000
State
LID 3,000,000 3,000,000
NMI
OHSU

Total Sources 4,487,750 10,612,250 15,100,000
Balance

Streetcar (RiverPlace to Gibbs)
Total Project Costs 432,582 747,478 13,621,949 997,991 15,800,000

Tax Increment Financing 432,582 3,347,418 3,780,000
City SDCs
Land Sales/Loans
Other City Non-TIF
Federal 747,478 9,252,522 10,000,000
State
LID 1,022,009 997,991 2,020,000
NMI
OHSU

Total Sources 432,582 747,478 13,621,949 997,991 15,800,000
Balance

Harrison Street (for Streetcar PSU to RP)
Total Project Costs 470,000 2,630,000 3,100,000

Tax Increment Financing 470,000 1,263,000 1,733,000
City SDCs
Land Sales/Loans 1,367,000 1,367,000
Other City Non-TIF
Federal
State
LID
NMI
OHSU

Total Sources 470,000 2,630,000 3,100,000
Balance

Moody Ave (for Streetcar Sheridan to Gibbs)
Total Project Costs 92,258 1,007,961 2,191,781 3,292,000

Tax Increment Financing 92,258 1,007,961 2,191,781 3,292,000
City SDCs
Land Sales/Loans
Other City Non-TIF
Federal
State
LID
NMI
OHSU

Total Sources 92,258 1,007,961 2,191,781 3,292,000
Balance

Tram  
Total Project Costs 565,000 1,935,000 9,000,000 4,000,000 15,500,000

0.129561 0.602611 0.267827 1  
Tax Increment Financing 290,000 221,550 1,030,465 457,985 2,000,000
City SDCs (credit TBD by PDC&PDOT)
Land Sales/Loans
Other City Non-TIF
Federal
State
LID (credit for 02/03 NMI/private) 150,000 1,211,399 5,634,416 2,504,185 9,500,000
NMI
OHSU 125,000 502,051 2,335,119 1,037,831 4,000,000

Total Sources 565,000 1,935,000 9,000,000 4,000,000 15,500,000
Balance
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South Waterfront Central District Project Development Agreement Table I-2 - Public Projects Cash Flow Schedule
(DA Amendment 1)

Amendment 1 revisions in italics

Summary of Projects 
FY02/03 & 

Prior FY03/04 Fcst FY04/05 Fcst FY05/06 Fcst FY06/07 Fcst FY07/08 Fcst Total
Neighborhood Improvements Project by Source

Total Project Costs 2,000,000 2,000,000

Tax Increment Financing 2,000,000 2,000,000
City SDCs
Land Sales/Loans
Other City Non-TIF
Federal
State
LID
NMI
OHSU

Total Sources 2,000,000 2,000,000
Balance

Macadam - Intersections
Total Project Costs 500,000 2,000,000 2,500,000

Tax Increment Financing
City SDCs
Land Sales/Loans
Other City Non-TIF
Federal
State
LID 500,000 2,000,000 2,500,000
NMI
OHSU

Total Sources 500,000 2,000,000 2,500,000
Balance

Macadam Ave - Other Improvements
Total Project Costs 197,200 1,995,200 3,607,600 5,800,000

Tax Increment Financing
City SDCs
Land Sales/Loans
Other City Non-TIF
Federal
State 197,200 1,995,200 3,607,600 5,800,000
LID
NMI
OHSU

Total Sources 197,200 1,995,200 3,607,600 5,800,000
Balance

Bond - Lane to Bancroft
Total Project Costs 53,225 538,637 1,036,823 500,315 2,129,000

Tax Increment Financing 53,225 295,460 500,315 849,000
City SDCs (PDOT) 538,637 741,363 1,280,000
Land Sales/Loans
Other City Non-TIF
Federal
State
LID
NMI
OHSU

Total Sources 53,225 538,637 1,036,823 500,315 2,129,000
Balance
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South Waterfront Central District Project Development Agreement Table I-2 - Public Projects Cash Flow Schedule
(DA Amendment 1)

Amendment 1 revisions in italics

Summary of Projects 
FY02/03 & 

Prior FY03/04 Fcst FY04/05 Fcst FY05/06 Fcst FY06/07 Fcst FY07/08 Fcst Total
Street Imp Project-Public Street Obligations Project by Source

Total Project Costs 354,896 2,132,455 2,000,525 282,457 318,600 1,155,067 6,244,000

Tax Increment Financing 2,487,351 29,391 37,673 14,684 172,901 2,742,000
City SDCs (PDOT) 1,971,134 244,784 303,916 982,166 3,502,000
Land Sales/Loans
Other City Non-TIF
Federal
State
LID
NMI 354,896 (354,896)
OHSU

Total Sources 354,896 2,132,455 2,000,525 282,457 318,600 1,155,067 6,244,000
Balance

Street Imp Project-Private Street Obligations  
Total Project Costs 870,000 1,698,701 4,638,143 546,171 364,532 582,453 8,700,000

Tax Increment Financing
City SDCs
Land Sales/Loans
Other City Non-TIF
Federal
State
LID
NMI 565,500 1,074,334 2,937,134 413,868 298,381 365,783 5,655,000
OHSU 304,500 624,367 1,701,009 132,303 66,151 216,670 3,045,000

Total Sources 870,000 1,698,701 4,638,143 546,171 364,532 582,453 8,700,000
Balance

Bioswale/Stormwater Overflow
Total Project Costs 120,806 218,536 339,342

Tax Increment Financing 22,540 40,775 63,315
City SDCs
Land Sales/Loans
Other City Non-TIF
Federal
State
LID
NMI 98,266 177,761 276,027
OHSU

Total Sources 120,806 218,536 339,342
Balance

Storm/Sanitary
Total Project Costs 350,000 350,000

Tax Increment Financing 350,000 350,000
City SDCs
Land Sales/Loans
Other City Non-TIF
Federal
State
LID
NMI
OHSU

Total Sources 350,000 350,000
Balance
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South Waterfront Central District Project Development Agreement Table I-2 - Public Projects Cash Flow Schedule
(DA Amendment 1)

Amendment 1 revisions in italics

Summary of Projects 
FY02/03 & 

Prior FY03/04 Fcst FY04/05 Fcst FY05/06 Fcst FY06/07 Fcst FY07/08 Fcst Total

OHSU Commercializable Research Space Project by Source
Total Project Costs 170,000 1,725,000 3,105,000 5,000,000

Tax Increment Financing 170,000 1,725,000 3,105,000 5,000,000
City SDCs
Land Sales/Loans
Other City Non-TIF
Federal
State
LID
NMI

 OHSU
Total Sources 170,000 1,725,000 3,105,000 5,000,000

Balance

Greenway - Initial Improvements
Total Project Costs 1,031,000 1,031,000

Tax Increment Financing
City SDCs
Land Sales/Loans
Other City Non-TIF
Federal
State
LID
NMI 519,000 519,000
OHSU 512,000 512,000

Total Sources 1,031,000 1,031,000
Balance

Neighborhood Park - Acquisition/Initial Imps
Total Project Costs 5,000,000 1,000,000 6,000,000

Tax Increment Financing
City SDCs (Parks) 1,800,000 1,800,000
Land Sales/Loans 1,000,000 1,000,000
Other City Non-TIF 2,200,000 1,000,000 3,200,000
Federal
State
LID
NMI
OHSU

Total Sources 5,000,000 1,000,000 6,000,000
Balance

Affordable Housing
Total Project Costs 3,000,000 7,000,000 10,000,000

Tax Increment Financing 3,000,000 3,000,000
City SDCs
Land Sales/Loans
Other City Non-TIF
Federal 3,000,000 4,000,000 7,000,000
State
LID
NMI
OHSU

Total Sources 3,000,000 7,000,000 10,000,000
Balance
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South Waterfront Central District Project Development Agreement Table I-2 - Public Projects Cash Flow Schedule
(DA Amendment 1)

Amendment 1 revisions in italics

Summary of Projects 
FY02/03 & 

Prior FY03/04 Fcst FY04/05 Fcst FY05/06 Fcst FY06/07 Fcst FY07/08 Fcst Total

Total All Projects
Total Project Costs 6,747,646 25,074,477 23,752,480 33,391,781 9,181,438 4,737,520 102,885,342

 
Tax Increment Financing 760,000 4,742,506 4,183,592 9,435,317 3,514,999 2,172,901 24,809,315
City SDCs 1,800,000 2,509,771 986,147 303,916 982,166 6,582,000
Land Sales/Loans 640,750 9,439,250 10,080,000
Other City Non-TIF 3,600,000 2,200,000 1,000,000 6,800,000
Federal 247,000 540,000 747,478 12,252,522 4,000,000 17,787,000
State 197,200 1,995,200 3,607,600 5,800,000
LID 150,000 4,211,399 6,134,416 5,526,194 997,991 17,020,000
NMI 920,396 817,704 3,633,895 413,868 298,381 365,783 6,450,027
OHSU 429,500 1,126,418 4,548,128 1,170,134 66,151 216,670 7,557,000

Total Sources 6,747,646 25,074,477 23,752,480 33,391,781 9,181,438 4,737,520 102,885,342

Balance

Total by Project Total Project Costs
Streetcar (PSU to RiverPlace) 4,487,750 10,612,250 15,100,000
Streetcar (RiverPlace to Gibbs) 432,582 747,478 13,621,949 997,991 15,800,000
Harrison Street (for Streetcar PSU to RP) 470,000 2,630,000 3,100,000
Moody Ave (for Streetcar Sheridan to Gibbs) 92,258 1,007,961 2,191,781 3,292,000
Tram 565,000 1,935,000 9,000,000 4,000,000 15,500,000
Neighborhood Improvements 2,000,000 2,000,000
Macadam - Intersections 500,000 2,000,000 2,500,000
Macadam Ave - Other Improvements 197,200 1,995,200 3,607,600 5,800,000
Bond - Lane to Bancroft 53,225 538,637 1,036,823 500,315 2,129,000
Street Imp Project-Public Street Obligations 354,896 2,132,455 2,000,525 282,457 318,600 1,155,067 6,244,000
Street Imp Project-Private Street Obligations 870,000 1,698,701 4,638,143 546,171 364,532 582,453 8,700,000
Bioswale/Stormwater Overflow 120,806 218,536 339,342
Storm/Sanitary 350,000 350,000
OHSU Commercializable Research Space 170,000 1,725,000 3,105,000 5,000,000
Greenway - Initial Improvements 1,031,000 1,031,000
Neighborhood Park - Acquisition/Initial Imps 5,000,000 1,000,000 6,000,000
Affordable Housing 3,000,000 7,000,000 10,000,000

6,747,646 25,074,477 23,752,480 33,391,781 9,181,438 4,737,520 102,885,342

Resources by Project
Total by Project Tax Increment Financing

Streetcar (PSU to RiverPlace)
Streetcar (RiverPlace to Gibbs) 432,582 3,347,418 3,780,000
Harrison Street (for Streetcar PSU to RP) 470,000 1,263,000 1,733,000
Moody Ave (for Streetcar Sheridan to Gibbs) 92,258 1,007,961 2,191,781 3,292,000
Tram 290,000 221,550 1,030,465 457,985 2,000,000
Neighborhood Improvements 2,000,000 2,000,000
Macadam - Intersections
Macadam Ave - Other Improvements
Bond - Lane to Bancroft 53,225 295,460 500,315 849,000
Street Imp Project-Public Street Obligations 2,487,351 29,391 37,673 14,684 172,901 2,742,000
Street Imp Project-Private Street Obligations
Bioswale/Stormwater Overflow 22,540 40,775 63,315
Storm/Sanitary 350,000 350,000
OHSU Commercializable Research Space 170,000 1,725,000 3,105,000 5,000,000
Greenway - Initial Improvements
Neighborhood Park - Acquisition/Initial Imps
Affordable Housing 3,000,000 3,000,000

TIF Needed 760,000 4,742,506 4,183,592 9,435,317 3,514,999 2,172,901 24,809,315
Cumulative TIF Needed 760,000 5,502,506 9,686,098 19,121,415 22,636,414 24,809,315

Tax Increment Available 470,000 9,127,324 (2,577,614) 1,675,579 2,713,338 10,935,780 22,344,407
Cumulative TIF Available 470,000 9,597,324 7,019,710 8,695,289 11,408,627 22,344,407

Excess or (Deficit) (290,000) 4,384,818 (6,761,206) (7,759,738) (801,661) 8,762,879 (2,464,908)
Cumulative (290,000) 4,094,818 (2,666,388) (10,426,126) (11,227,787) (2,464,908)
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South Waterfront Central District Project Development Agreement Table I-2 - Public Projects Cash Flow Schedule
(DA Amendment 1)

Amendment 1 revisions in italics

Summary of Projects 
FY02/03 & 

Prior FY03/04 Fcst FY04/05 Fcst FY05/06 Fcst FY06/07 Fcst FY07/08 Fcst Total
Resources by Project

Total by Project City SDCs
Streetcar (PSU to RiverPlace)
Streetcar (RiverPlace to Gibbs)
Harrison Street (for Streetcar PSU to RP)
Moody Ave (for Streetcar Sheridan to Gibbs)
Tram
Neighborhood Improvements
Macadam - Intersections
Macadam Ave - Other Improvements
Bond - Lane to Bancroft 538,637 741,363 1,280,000
Street Imp Project-Public Street Obligations 1,971,134 244,784 303,916 982,166 3,502,000
Street Imp Project-Private Street Obligations
Bioswale/Stormwater Overflow
Storm/Sanitary
OHSU Commercializable Research Space
Greenway - Initial Improvements
Neighborhood Park - Acquisition/Initial Imps 1,800,000 1,800,000
Affordable Housing

1,800,000 2,509,771 986,147 303,916 982,166 6,582,000

Total by Project Land Sales/Loans
Streetcar (PSU to RiverPlace) 640,750 7,072,250 7,713,000
Streetcar (RiverPlace to Gibbs)
Harrison Street (for Streetcar PSU to RP) 1,367,000 1,367,000
Moody Ave (for Streetcar Sheridan to Gibbs)
Tram
Neighborhood Improvements
Macadam - Intersections
Macadam Ave - Other Improvements
Bond - Lane to Bancroft
Street Imp Project-Public Street Obligations
Street Imp Project-Private Street Obligations
Bioswale/Stormwater Overflow
Storm/Sanitary
OHSU Commercializable Research Space
Greenway - Initial Improvements
Neighborhood Park - Acquisition/Initial Imps 1,000,000 1,000,000
Affordable Housing

640,750 9,439,250 10,080,000

Total by Project Other City Non-TIF
Streetcar (PSU to RiverPlace) 3,600,000 3,600,000
Streetcar (RiverPlace to Gibbs)
Harrison Street (for Streetcar PSU to RP)
Moody Ave (for Streetcar Sheridan to Gibbs)
Tram
Neighborhood Improvements
Macadam - Intersections
Macadam Ave - Other Improvements
Bond - Lane to Bancroft
Street Imp Project-Public Street Obligations
Street Imp Project-Private Street Obligations
Bioswale/Stormwater Overflow
Storm/Sanitary
OHSU Commercializable Research Space
Greenway - Initial Improvements
Neighborhood Park - Acquisition/Initial Imps 2,200,000 1,000,000 3,200,000
Affordable Housing

3,600,000 2,200,000 1,000,000 6,800,000

Total by Project Federal
Streetcar (PSU to RiverPlace) 247,000 540,000 787,000
Streetcar (RiverPlace to Gibbs) 747,478 9,252,522 10,000,000
Harrison Street (for Streetcar PSU to RP)
Moody Ave (for Streetcar Sheridan to Gibbs)
Tram
Neighborhood Improvements
Macadam - Intersections
Macadam Ave - Other Improvements
Bond - Lane to Bancroft
Street Imp Project-Public Street Obligations
Street Imp Project-Private Street Obligations
Bioswale/Stormwater Overflow
Storm/Sanitary
OHSU Commercializable Research Space
Greenway - Initial Improvements
Neighborhood Park - Acquisition/Initial Imps
Affordable Housing 3,000,000 4,000,000 7,000,000

247,000 540,000 747,478 12,252,522 4,000,000 17,787,000
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South Waterfront Central District Project Development Agreement Table I-2 - Public Projects Cash Flow Schedule
(DA Amendment 1)

Amendment 1 revisions in italics

Summary of Projects 
FY02/03 & 

Prior FY03/04 Fcst FY04/05 Fcst FY05/06 Fcst FY06/07 Fcst FY07/08 Fcst Total
Resources by Project

Total by Project State
Streetcar (PSU to RiverPlace)
Streetcar (RiverPlace to Gibbs)
Harrison Street (for Streetcar PSU to RP)
Moody Ave (for Streetcar Sheridan to Gibbs)
Tram
Neighborhood Improvements
Macadam - Intersections
Macadam Ave - Other Improvements 197,200 1,995,200 3,607,600 5,800,000
Bond - Lane to Bancroft
Street Imp Project-Public Street Obligations
Street Imp Project-Private Street Obligations
Bioswale/Stormwater Overflow
Storm/Sanitary
OHSU Commercializable Research Space
Greenway - Initial Improvements
Neighborhood Park - Acquisition/Initial Imps
Affordable Housing

197,200 1,995,200 3,607,600 5,800,000

Total by Project LID
Streetcar (PSU to RiverPlace) 3,000,000 3,000,000
Streetcar (RiverPlace to Gibbs) 1,022,009 997,991 2,020,000
Harrison Street (for Streetcar PSU to RP)
Moody Ave (for Streetcar Sheridan to Gibbs)
Tram 150,000 1,211,399 5,634,416 2,504,185 9,500,000
Neighborhood Improvements
Macadam - Intersections 500,000 2,000,000 2,500,000
Macadam Ave - Other Improvements
Bond - Lane to Bancroft
Street Imp Project-Public Street Obligations
Street Imp Project-Private Street Obligations
Moody Ave - Gibbs to Lane
Bioswale/Stormwater Overflow
Storm/Sanitary
OHSU Commercializable Research Space
Greenway - Initial Improvements
Neighborhood Park - Acquisition/Initial Imps
Affordable Housing

150,000 4,211,399 6,134,416 5,526,194 997,991 17,020,000

Total by Project NMI
Streetcar (PSU to RiverPlace)
Streetcar (RiverPlace to Gibbs)
Harrison Street (for Streetcar PSU to RP)
Moody Ave (for Streetcar Sheridan to Gibbs)
Tram
Neighborhood Improvements
East/West Streets
Macadam- Bancroft & Curry Intersections
Macadam Ave - Other Improvements
Bond - Lane to Bancroft
Bond - Gibbs to Lane 354,896 (354,896)
River Parkway - Gibbs to Lane 565,500 1,074,334 2,937,134 413,868 298,381 365,783 5,655,000
Bioswale/Stormwater Overflow 98,266 177,761 276,027
PP&L Transmission Main
Storm/Sanitary
OHSU Commercializable Research Space
Greenway - Initial Improvements 519,000 519,000
Neighborhood Park - Acquisition/Initial Imps
Affordable Housing

920,396 817,704 3,633,895 413,868 298,381 365,783 6,450,027

Total by Project OHSU
Streetcar (PSU to RiverPlace)
Streetcar (RiverPlace to Gibbs)
Harrison Street (for Streetcar PSU to RP)
Moody Ave (for Streetcar Sheridan to Gibbs)
Tram 125,000 502,051 2,335,119 1,037,831 4,000,000
Neighborhood Improvements
East/West Streets
Macadam- Bancroft & Curry Intersections
Macadam Ave - Other Improvements
Bond - Lane to Bancroft
Bond - Gibbs to Lane
River Parkway - Gibbs to Lane 304,500 624,367 1,701,009 132,303 66,151 216,670 3,045,000
Bioswale/Stormwater Overflow
PP&L Transmission Main
Storm/Sanitary
OHSU Commercializable Research Space
Greenway - Initial Improvements 512,000 512,000
Neighborhood Park - Acquisition/Initial Imps
Affordable Housing

429,500 1,126,418 4,548,128 1,170,134 66,151 216,670 7,557,000
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