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ADDENDUM NUMBER 1 
TO 

REQUEST FOR PROPOSALS # 09-07 
 
 

Request for Proposals (RFP) Title:       Burnside Bridgehead Framework Plan 

Date this Addendum Issued:  August 19, 2009 

Solicitation Coordinator:      Daniel Spero, CPPB 
Senior Procurement Specialist 
Professional Services 

Contact Information:  (503) 823.3291 (voice) 
(503) 865.3738 (fax to email) 
sperod@pdc.us (email) 

 
 

 
 

PURPOSE OF THIS ADDENDUM 

The Portland Development Commission (PDC) is issuing this Addendum to the Request for Proposals 
listed above (the RFP) to provide a list of the attendees at the pre-proposal meeting for this RFP, 
held on August 13, 2009 (see EXHIBIT A of this Addendum), and to clarify certain matters contained 
in the RFP. 
 

GENERAL INSTRUCTIONS 

This Addendum constitutes an integral part of the RFP and shall be read in conjunction with the RFP. 
Where inconsistent with the original RFP, or any previous Addendum to the RFP, this Addendum 
shall govern. Unless specifically changed herein, all other requirements and provisions of the RFP 
remain unchanged and can only be modified if in writing by PDC. It is the responsibility of all 
Proposers to conform to this Addendum. 
 
 

Instead of clarifying the RFP in a traditional question and answer format, PDC will rather describe 
expectations for certain aspects of the project. 

 

mailto:sperod@pdc.us
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About the Contract Budget and Depth of Work Products 

PDC received a few questions about the budget indicated in Section IV (E) (5) of the RFP ($85,000 - 
$110,000). As indicated in the RFP and pre-proposal meeting, the Framework Plan and associated 
collateral are intended to be a conceptual, high-level guidebook for future redevelopment of the Study 
Area.  Components of the Framework Plan, such as the Construction Cost Reduction Study and the 
Sustainability Plan, are also intended to be at this conceptual level—not an exhaustive, detailed analysis.  
 
Based on past framework plans PDC has contracted for (such as the Centennial Mills Framework Plan 
and North of Kelly District Plan) we believe the budget is sufficient to cover all requirements in the 
Scope of Work while maintaining a high level of quality for all required work products. However, if a 
proposer, in their professional judgment, does not believe the stated budget is sufficient to account for 
the full Scope of Work: 1) propose which tasks and deliverables can be provided for the stated contract 
budget; and 2) propose an alternate contract budget to complete the full scope of work adequately. 
 
Note too that the selected consultant team will not be required to facilitate and run the Burnside 
Bridgehead Citizen Advisory Committee (CAC) meetings or Technical Advisory Committee (TAC) 
meetings. (See the last paragraph in Task 8, Section IV.A of the RFP.) However, the consultant team is 
expected to present materials and participate in meetings with the committees. 

 
About the Performance Schedule and Due Dates for Deliverables 

The due dates for each of the deliverables listed in the Performance Schedule in Section IV.C of the RFP 
(page 12) are tied to the anticipated meeting dates of the CAC, which are held on the third Tuesday of 
every month. PDC expects the deliverables due on those dates to be in draft form to elicit feedback from 
the CAC. Due dates for final forms of the deliverables will be coordinated with the PDC Project Manager 
once the selected consultant team is under contract. 

 
About the Convention Plaza Re-Use Analysis   

The “Convention Plaza Re-Use Analysis” (by SERA Architects, et. al) is in draft form and is not available 
for public release at this time. However, preliminary findings of the analysis, including summaries of 
evaluation for building re-use and redevelopment, can be found on the PDC website at this location: 
 
http://www.pdc.us/login/download_nologin.asp?i=954 
 
Document title: "Burnside Bridgehead: Convention Plaza Re-Use Analysis - Preliminary Findings" 
 
In addition, a copy of the draft analysis will be made available for review at PDC offices (222 NW 5th 
Avenue, Portland, Oregon) by appointment only. Interested parties may review a draft of this document 
but may not make copies at this time. Appointments can be made by contacting the Solicitation 
Coordinator for this RFP, Daniel Spero (contact info on the first page of this Addendum). 
 

About the Consultant Team Lead 

While PDC expects the consultant team to be lead by an urban design firm, PDC is open to other 
consultant team models that can effectively demonstrate a means of coordinating and completing the 
Scope of Work listed in the RFP (e.g. a market analysis firm, a transportation planning firm, etc.). 

http://www.pdc.us/pdf/ura/river_district/centennial-mills/cm-frameworkplan-adopted_12-13-06.pdf
http://www.pdc.us/pdf/ura/north_macadam/north_of_kelly/north-of-kelly-district-plan.pdf
http://www.pdc.us/login/download_nologin.asp?i=954
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EXHIBIT A: ATTENDEES AT THE PRE-PROPOSAL MEETING 

 

The following attendees were at the pre-proposal meeting for the RFP, held on August 13, 2009 at PDC 
offices. 

 
NAME FIRM PHONE EMAIL 

John Drentlaw JLD 503-777-2519 jdrentlaw@jldllc.com 

Judith Gray Kittelson & Assoc. 503-228-5230 jgray@kittelson.com 

Matthew Bell Kittelson & Assoc. 503-228-5230 mbell@kittelson.com 

Ben Vaughn Walker Macy 503-228-3122 bvaughn@walkermacy.com 

Chris Anuszhiewicz HHPR 503-221-1131 ChrisA@HHPR.com 

Tim Wybenga TVA Architects 503-220-0668 TimW@TVAArchitects.com 

Nolan Lienhart ZGF 503-224-3860 nolan.lienharte@zgf.com 

Charles Kelley ZGF 503-863-2320  

Chris Nestlerode Barry R Smith 503-241-7966 chris@barryrsmith.com 

Katherine Schultz GBD Architects 503-224-9656 Katherine@gbdarchitects.com 

Matthew Arnold SERA 503-445-7340 MatthewA@serapdx.com 

Tim Smith SERA 503-445-7385 TimS@serapdx.com 

Will Dann Thomas Hacker 503-222-1254 wdann@thaarchitecture.com 

Cheryl Anderson Bradford Engineers 503-867-2725 
cherylanderson@bradfordengineer
s.com 

Chris Forney Brightworks 503-290-3004 chris.forney@brightworks.com 

Joann Le DAO 503-230-0664 jle@daoarchitecture.com 

David Horsley DAO 503-230-0664 dhorsley@daoarchitecture.com 

Kurt Lango Lango Hansen 503-295-2437 kurt@langohansen.com 

Mark Seouela Rhiza A+D  mail@rhizaaplusd.com 

Richard Garfield Rhiza A+D 503-720-2137  

Jordan Roeschlaub 
Foundation Real 
Estate Development 503-546-2321 Jordan.Roeschlaub@Frednw.com 

Z. Carol Kekez Walker Macy 503-228-3122 zkekez@walkermacy.com 

Aya Murase Murase Associates 503-242-1477 amurase@murase.com 

Eric Shoemaker Beam Development 503-542-8420 eric@beamdevelopment.com 

Susan Davis EcoNorthwest 503-222-6060 davis@portland.econw.com 

Scott Piter CoLab 503-827-5339 scott@colabarchitecture.com 

Rajiv Batra UDC 503-929-0619 rajivudc@gmail.com 

Robert Hayden Robert Hayden AIA 503-680-1087 oregonarchitect@hotmail.com 

Lynn Parsons EDAW/AECOM 503-284-8659 parsons1yrr@comcast.net? 

Kyle Anderson GBD Architects 503-224-9656 kyle@gbdarchitects.com 

Jay Renkens MIG 503-297-1005 jayr@migcom.com 

Ralph DiNola GBS 503-467-4717 ralph@greenbuildingservices.com 

John Flynn MGZ 503-419-4725 john.flynn@mulvannyg2.com 

Rachel Madison Parsons Brinckerhoff 503-417-1364 baileyra@pbworld.com 

Summer Sharpe Parametrix 503-416-6173 ssharpe@parametrix.com 

Robert Shields RJS Holdings 503-875-5590 rjs@rjsholdings.com 

Matt Brown Loci 503-341-3794 matt@loci.us.com 
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Bill Nedurka Works Partnership 503-234-2945 bill@worksarchitecture.net 

Lauren Hollinger Works Partnership 503-234-2945 lauren@worksarchitecture.net 

Chris Ingalls Mayer/Reed 503-223-5953 cingalls@mayerreed.com 

Will Bruder Will Bruder + Partners  willbruder@willbruder.com 

Mary Bedard 

Mary Bedard 
Landscape 
Architecture 503-235-4392 mbedard@teleport.com 

Sara Garrett 
Motive Space 
Coalition 503-887-9598 sara@motivespace.org 

Jonathan Beaver 2.ink Studio 503-546-4645 jbeaver@zinkstudio.com 

 

 
 

Note: This Addendum does not change the date or time proposals are due. 
 

END OF THIS ADDENDUM 
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